STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:

PROPCSALS | SSUED 29 FUND TOTAL HB5
NUMBER OF BI DDERS 8 ENG NEERS EST
PROGRAM ELEMENTS Rl P
Bl D RANK Bl D TOTAL
1 9, 113, 445. 00
2 9, 440, 546. 50
3 9, 988, 887. 70
4 10, 289, 738. 10
5 10, 547, 669. 50

12/12/01
04-226124
04- MRN- 101-8.4/9. 7

B I

DI SADVANTAGED BUSI NESS ENTERPRI SE -

D SUMMARY DEPARTMENT
I'N MARIN COUNTY | N LARKSPUR,

CORTE MADERA AND SAN RAFAEL FROM
CORTE MADERA CREEK BRI DGE TO

ROUTE 580 AND 101 SEPARATI ON

CONSTRUCT HOV LANE

OF TRANSPORTATI ON

RR | NVOLVEMENT

Bl D245
PAGE 1
12/ 14/ 01
CONTRACT CCDE 'B '
147 CONTRACT | TEMS

FEDERAL AID ACNH P101- (992) E
CM.- 6204- (042) E

17. 0%
0 TOTAL NUMBER OF WORKI NG DAYS 370
9, 900, 000. 00 AMOUNT UNDER 786, 555. 00 PERCENT UNDER EST 7.95
BI DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 DI ABLO CONTRACTORS | NC 925 552-8250
00732283
760 SAN RAMON VALLEY BLVD FAX 925 552- 8254
DANVI LLE CA 94526
8 PARNUM PAVI NG | NC 707 433-0299
00264839
1500 GROVE STREET FAX 707 433-1799
HEALDSBURG CA 95448
7 GH LOTTI BROS I NC 415 454-7011
00132128
525 JACOBY ST FAX 415 454-8376
SAN RAFAEL CA 94901
2 MAGG ORA AND GHI LOTTI I NC 415 459- 8640
00226767
555 DUBA S ST FAX 415 459-2065
SAN RAFAEL CA 94901
6 BAY CI TI ES PAVI NG AND GRADI NG 925 687-6666
I NC 00238650
P O BOX 6227 FAX 925 687-2122

CONCORD CA 94524



04-226124

04- MRN- 101

12/12/01
6 11, 111, 463. 00
7 11, 484, 987. 80
8 12, 825, 232. 50

VI KI NG CONSTRUCTI ON COVPANY

I NC

11050 D FOLSOM BLVD

RANCHO CORDOVA CA 95670
CONDON JOHNSON AND ASSOCI ATES
I NC

P O BOX 12368

OAKLAND CA 94604

GH LOTTI CONSTRUCTI ON COVPANY
I NC

246 GHI LOTTI AVE

SANTA ROSA CA 95407

916 852-5530
00745029
FAX 916 852-5533

510 534-3400
00300068
FAX 510 534-3421

707 585-1221
00644515
FAX 707 585-1601

Bl D245
PAGE 2
12/ 14/ 01



04-226124
04- MRN- 101
12/12/01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
12/ 14/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

Cl R MELE ELECTRI C

RI CHMOND CA

DRI LL TECH

ANTI OCH CA

E P JARRETT FOUNDATI ON CO
WEST SACRAMENTO CA
FARWEST SAFETY | NC

LODI CA

HARRI' S SALI NAS REBAR

LI VERVORE CA

LI NEAR CPTI ONS

SACRAMENTO CA

MBI

LI VERMORE CA

VARGAS ESQUI VEL

SAN FRANCI SCO CA

WESTERN BLASTI NG TECHNOLOA ES
MARYSVI LLE CA

ELECTRI CAL

SO L NAIL AND SHOTCRETE
DRI LLI NG

TRAFFI C STRI PI NG

REBAR

STRI PI NG

BARRI ER

PAVI NG

BLASTI NG



04-226124
04- MRN- 101
12/12/01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
12/ 14/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

A C DI KE COVPANY
LI NCOLN CA
CENTRAL FENCE
SACRAMENTO CA
CENTRAL STRI PI NG
RANCHO CORDOVA CA
Cl R MELE ELECTRI C
RI CHMOND CA

DRI LL TECH

ANTI OCH CA

GERCO CONTRACTI NG
AUBURN CA

HARRI S SALI NAS

LI VERMORE CA
MALCOLM DRI LLI NG
HAYWARD CA

OLI VEI RA FENCE
SANTA CLARA CA
PACI FI C BORI NG
CARUTHERS CA
PENHALL COVPANY
SAN LEANDRO CA

CONTI NUED ON NEXT PAGE

PLACE ASPHALT CONCRETE DI KE

METAL BEAM GUARD RAI L AND DELI NEATORS

STRI PI NG

LI GHTI NG AND SI GN

SO L NAIL ASSEMBLY AND SHOTCRETE

SI GN STRUCTURES AND SI GN STRUCTURE FOUNDATI ONS
REBAR

CAST I N DRI LLED HOLE

FENCI NG

BORE AND JACK PI PE

BRI DGE DEMCLI TI ON AND JO NT SEALS



04-226124 Bl D245

04- MRN- 101 PAGE 5
12/12/01 12/ 14/ 01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, CHANNELI ZERS AND CRASH CUSHI ONS
SAN JOSE CA
SUPERI OR HYDROSEEDI NG EROSI ON CONTROL ( PARTI AL)
WATSONVI LLE CA
WESTERN BLASTI NG PRESPLI T BLAST ROCK
MARYSVI LLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
CENTRAL FENCE METAL BEAM GUARD RAI L
SACRAMENTO CA
DRI LL TECH SO L NAIL
ANTI OCH CA
GERCO CONTRACTI NG SI GN STRUCTURE
AUBURN CA
LANE SAFETY TRAFFI C CONTRCL
BENICIA CA
OLI VEI RA FENCE FENCI NG
SANTA CLARA CA
PACI FI C BORI NG BORI NG

CARUTHERS CA
CONTI NUED ON NEXT PAGE



04-226124
04- MRN- 101
12/12/01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
12/ 14/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

RI LEYS STRI PI NG

BENICIA CA

SHASTA CONSTRUCTORS

REDDI NG CA

ST FRANCI S ELECTRI C

HAYWARD CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE  CA

WESTERN BLASTI NG TECHNOLOA ES
MARYSVI LLE CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

BRI DGE WORK
ELECTRI CAL

ERCSI ON CONTROL
BLASTI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABSL

SAN FRANCI SCO CA

A C DI KE COVPANY

LI NCOLN CA

ADVANCED ENVI RONMENTAL
SAN RAFAEL CA
ALLSTATE RCAD BORI NG
BAKERSFI ELD CA

DRI LL TECH

ANTI OCH CA

CONTI NUED ON NEXT PAGE

GRI NDI NG

ASPHALT CONCRETE BERM
LEAD REMOVAL

JACK AND BORE

SO L NAIL WALL, SHOTCRETE AND ARCHI TECTURAL FI NI SH



04-226124
04- MRN- 101
12/12/01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
12/ 14/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

FARWEST SAFETY

LODI CA

MB I

LI VERVORE CA

MC GRATH STEEL

EMERYVI LLE CA

M KE BROMWN ELECTRI C
COTATI CA

QLI VEI RA FENCE

SANTA CLARA CA

RI LEYS STRI PI NG

BENI CI A CA

SHASTA CONSTRUCTORS
REDDI NG CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA
WESTERN BLASTI NG TECHNOLOA ES
MARYSVI LLE CA

CONSTRUCTI ON AREA SI GNS

SI GN STRUCTURE AND METAL BEAM GUARD RAI L
CONCRETE BARRI ER REI NFORCI NG

ELECTRI CAL

FENCI NG

STRI PI NG

BRI DGE CONCRETE AND PI ER DRI LLI NG

ERGCSI ON CONTROL

DRI LL HOLE AND PRE SPLI T



04-226124
04- MRN- 101
12/12/01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 8
12/ 14/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CENTRAL FENCE
SACRAMENTO CA
GERCO

AUBURN CA

JOHNSON WESTERN GUNI TE
SAN LEANDRO CA
LANE SAFETY

BENI CI A CA

M F MAHER

VALLEJO CA

PACI FI C BORI NG
CARUTHERS CA

RI LEYS STRI PI NG
BENI Cl A CA

SCHNABEL

ENCI NO CA

SHASTA CONSTRUCTORS
REDDI NG CA

ST FRANCI S ELECTRI C
HAYWARD CA

WESTERN BLASTI NG
MARYSVI LLE CA

GUARD RAI L

SI GN STRUCTURE

ARCHI TECTURAL TREATMENT
TRAFFI C CONTRCL

M NOR CONCRETE

JACK PI PE

STRI PI NG

SO L NAI LI NG

BRI DGE

ELECTRI CAL

BLASTI NG



04-226124
04- MRN- 101
12/12/01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 9
12/ 14/ 01

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 AVAR CONSTRUCTI ON
CAVPBELL CA
BAUMAN LANDSCAPE
RI CHMOND CA
BAY AREA RElI NFORCI NG
NAPA CA
CAL KI RK LANDSCAPE
EUREKA CA
CENTRAL FENCE COVPANY
SACRAMENTO CA
Cl R MELE ELECTRIC
RI CHMOND CA
D W YOUNG
ALAMO CA
GERCO
AUBURN CA
MB I
LI VERVORE CA
M F MAHER
VALLEJO CA
MOLCOLM DRI LLI NG
SOQUTH SAN FRANCI SCO CA
CONTI NUED ON NEXT PAGE

SO L NAILS AND SHOTCRETE

ROADWORK

REBAR

ERCSI ON CONTROL

GUARD RAIL AND FENCI NG

ELECTRI CAL

DRAI NAGE

SI GN STRUCTURES
CONCRETE BARRI ER

M NOR CONCRETE

CAST IN DRI LLED HOLE



04-226124
04- MRN- 101
12/12/01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 10
12/ 14/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

PACI FI C BORI NG

CARUTHERS CA

PACI FI C STATE ENVI RONVENTAL
DUBLI N CA

RI LEYS STRI PI NG

BENI CI A CA

ROCK AND WATER SCAPE SYSTEM
I RVINE CA

S| LVERADO

PO NT RI CHMOND CA

SONOVA ENG NEERI NG

SAN RAFAEL CA

WESTERN BLASTI NG TECHNOLOGY
MARYSVI LLE CA

Bl DDER | D NAME AND ADDRESS

Pl PE JACKI NG

EXCAVATI ON

STRI PI NG

ARCHI TECTURAL TREATMENT
DEMOLI TI ON

MESH DRAPERY

BLASTI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A E C CONSTRUCTI ON I NC
970 PATRI CI A VWAY

SAN JOSE CA 95125
CENTRAL FENCE COVPANY
148 OITO Cl RCLE
SACRAMENTO CA 95822

CONTI NUED ON NEXT PAGE

STRUCTURE CONCRETE

BARRI ER RAI LS



04-226124
04- MRN- 101
12/12/01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 11
12/ 14/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DR

RANCHO CORDOVA CA 97542
HARRI S SALI NAS REBAR

355 S VASCO ROAD

LI VERMORE CA 94550
NORTHBAY CONSTRUCTI ON
431 PAYRAN STREET
PETALUVA CA 94953

PACI FI C BORI NG | NC

P O BOX 727

CARUTHERS CA 93609
SUPERI CR HYDROSEEDI NG
250 WEST RI VERSI DE DR
WATSONVI LLE CA 95076
WESTERN BLASTI NG TECHNOLOG ES
2689 HW 20

MARYSVI LLE CA 95901

Bl DDER | D NAME AND ADDRESS

STRI PI NG

REBAR

UNDERGROUND, ASPHALT CONCRETE PAVI NG AND UTI LI TI ES

Pl PE JACKI NG

ERGCSI ON CONTROL

BLASTI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A B S L CONSTRUCTI ON
SAN CARLCS CA

A C DI KE COVPANY

LI NCOLN CA

CONTI NUED ON NEXT PAGE

GRI NDI NG

ASPHALT CONCRETE DI KE



04-226124
04- MRN- 101
12/12/01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 12
12/ 14/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL FENCE
SACRAMENTO CA

DEN BESTE TRUCKI NG
W NDSOR CA

DRI LL TECH

ANTI OCH CA

FARWEST SAFETY
LODI CA

GERCO CONTRACTI NG
AUBURN CA

M KE BROMN ELECTRI C
COTATI CA

MORNI NG STAR CONSULTI NG
PI NCLE CA

PACI FI C BORI NG
CARUTHERS CA
PENHALL COVPANY
SAN LEANDRO CA

R AND S TRUCKI NG
FULTON CA

RI LEYS STRI PI NG
BENECI A CA

CONTI NUED ON NEXT PAGE

METAL BEAM GUARD RAI L AND FENCI NG
HAZARDOUS MATERI AL HAULI NG

| TEMS 56, 91, 99 AND 100 ( PARTIAL)
CONSTRUCTI ON AREA SI GNS AND S| GNS
SI GN STRUCTURES

ELECTRI CAL

LEAD COVPLI ANCE PLAN

BORI NG

BRI DGE DEMCLI TI ON

HAUL VARI QUS

STRI PI NG



04-226124 Bl D245

04- MRN- 101 PAGE 13
12/12/01 12/ 14/ 01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SHASTA CONSTRUCTORS I TEMS 42, 79 THRU 88, 92 THRU 99 AND 126

REDDI NG CA

STATEW DE SAFETY AND SI GNS CRASH CUSHI ONS

SAN JOSE CA

WESTERN BLASTI NG TECHNOLOA ES BLASTI NG

MARYSVI LLE CA



04-226124 Bl D245

04- MRN- 101 CONTRACT PROPOSAL OF LOW BI DDER PAGE 14
12/12/01 12/ 14/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHQOD) LS LUWP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 370 1, 800. 00 666, 000. 00
3 071322 TEMPORARY FENCE (TYPE CL-1.8) M 420 20. 00 8, 400. 00
4 022525 TEMPORARY COVER LS LUW SUM 5, 000. 00* 5, 000. 00
5 022526 TEMPORARY CONCRETE WASHOUT FACILITY LS LUW SUM 1, 000. 00* 1, 000. 00
6 022527 TEMPORARY ENTRANCE/ EXI T EA 4 1, 500. 00 6, 000. 00
7 (S) 074023 TEMPORARY ERCSI ON CONTROL MR 3, 250 2.00 6, 500. 00
8 074029 TEMPORARY SI LT FENCE M 1,150 15. 00 17, 250. 00
9 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUW SUM 15, 000. 00* 15, 000. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUW SUM 50, 000. 00* 50, 000. 00
11 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 15, 800 1.00 15, 800. 00
12 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 120 30. 00 3, 600. 00
13 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 1 1, 000. 00 1, 000. 00
14 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 4 10, 000. 00 40, 000. 00
15 129000 TEMPORARY RAI LI NG (TYPE K) M 6, 580 50. 00 329, 000. 00
16 (S) 129100 TEMPORARY CRASH CUSHI ON MCODULE EA 100 270. 00 27, 000. 00
17 150206 ABANDON CULVERT EA 7 100. 00 700. 00
18 150662 REMOVE METAL BEAM GUARD RAI LI NG M 220 30. 00 6, 600. 00
19 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 1, 500 35.00 52, 500. 00
20 150711 REMOVE PAI NTED TRAFFI C STRI PE M 3, 380 3.00 10, 140. 00
21 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1,770 3.00 5, 310. 00
22 022528 REMOVE YELLOW THERMOPLASTI C M 2,120 5.00 10, 600. 00
TRAFFI C STRI PE
23 150722 REMOVE PAVEMENT MARKER EA 8, 230 1.00 8, 230. 00
24 150742 REMOVE ROADSI DE SI GN EA 1 100. 00 100. 00
25 150747 REMOVE ROADSI DE SI GN EA 1 100. 00 100. 00
( STRAP AND SADDLE BRACKET METHOD)
26 150760 REMOVE SI GN STRUCTURE EA 2 5, 000. 00 10, 000. 00
27 022529 REMOVE ASPHALT CONCRETE (AC DI TCH) %% 160 5.00 800. 00
28 150771 REMOVE ASPHALT CONCRETE DI KE M 25 5.00 125. 00
29 150805 REMOVE CULVERT M 480 100. 00 48, 000. 00
30 150820 REMOVE | NLET EA 17 300. 00 5, 100. 00
31 150823 REMOVE DOANDRAI N M 29 200. 00 5, 800. 00
32 151540 RECONSTRUCT CHAI N LI NK FENCE M 60 70. 00 4, 200. 00
33 (S) 151565 RECONSTRUCT DOUBLE METAL BEAM BARRI ER M 8 100. 00 800. 00
34 152386 RELOCATE ROADSI DE S| G\N- ONE POST EA 2 100. 00 200. 00
35 152387 RELOCATE ROADSI DE SI G\N- TWO POST EA 4 150. 00 600. 00
36 152394 RELOCATE SI GN STRUCTURE EA 1 6, 000. 00 6, 000. 00



04-226124 Bl D245

04- MR\- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
12/ 12/ 01 12/ 14/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT (Vi 2, 600 5. 00 13, 000. 00
38 022530 REMOVE CONCRETE ( PCC DI TCH) VB 7 200. 00 1, 400. 00
39 153214 REMOVE CONCRETE CURB VB 320 20. 00 6, 400. 00
40 155003 CAP | NLET EA 2 100. 00 200. 00
41 156585 REMOVE CRASH CUSHI ON EA 15 1, 000. 00 15, 000. 00
42 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 59, 600. 00* 59, 600. 00
43 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 11, 000. 00* 11, 000. 00
44 190101 ROADWAY EXCAVATI ON VB 12, 100 30. 00 363, 000. 00
45 190105 ROADWAY EXCAVATI ON ( TYPE Z- 2) VB 440 300. 00 132, 000. 00
(AERI ALLY DEPCSI TED LEAD)
46 190110 LEAD COWPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
47 (SF) 048754 DRI LL HOLE M 1, 460 50. 00 73, 000. 00
(PRESPLI TTI NG ROCK EXCAVATI ON SLOPES)
48 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 3 500. 00 1, 500. 00
49 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) MB 22 100. 00 2, 200. 00
50 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 620 30. 00 18, 600. 00
51 (F) 192055 STRUCTURE EXCAVATI ON (SO L NAIL WALL) VB 2, 344 50. 00 117, 200. 00
52 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 16 40. 00 640. 00
53 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 450 60. 00 27, 000. 00
54 (F) 193028 STRUCTURE BACKFILL (SO L NAIL WALL) VB 67 40. 00 2, 680. 00
55 194001 DI TCH EXCAVATI ON VB 18 50. 00 900. 00
56 (S) 197060 SO L NAI L ASSEMBLY M 10, 290 70. 00 720, 300. 00
57 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 800 6. 00 4, 800. 00
58 (S) 203010 EROSI ON CONTROL ( TYPE B) MR 2,100 15. 00 31, 500. 00
59 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1,070 1.00 1,070. 00
60 (S) 022531 TW STED W RE MESH DRAPERY MR 2,210 5. 00 11, 050. 00
( EROSI ON CONTROL)
61 (S) 203021 FI BER ROLLS M 190 16. 00 3, 040. 00
62 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 1, 630 1.00 1, 630. 00
63 (S) 203026 MOVE | N MOVE OUT ( EROSI ON CONTROL) EA 10 2, 000. 00 20, 000. 00
64 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 100 140. 00 14, 000. 00
65 (S) 203056 COMMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 220 3.00 660. 00
66 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 91 5. 00 455. 00
67 208731 200 MM CORRUGATED HI GH DENSI TY M 16 100. 00 1, 600. 00
POLYETHYLENE PI PE CONDUI T
68 209801 MAI NTENANCE VEHI CLE PULLOUT EA 1 10, 000. 00 10, 000. 00
69 022532 FI NI SH NG SLOPE LS LUMP SUM 20, 000. 00* 20, 000. 00

70 260301 CLASS 3 AGGREGATE BASE VB 180 50. 00 9, 000. 00



04-226124 Bl D245

04- MR\- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
12/ 12/ 01 12/ 14/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

71 390145 REPLACE ASPHALT CONCRETE SURFACI NG V] 310 200. 00 62, 000. 00

72 390152 ASPHALT CONCRETE TONN 31, 300 50. 00 1, 565, 000. 00

73 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 700 40. 00 28, 000. 00
AREA)

74 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 200 5. 00 1, 000. 00

75 394042 PLACE ASPHALT CONCRETE DI KE ( TYPE B) M 600 5. 00 3, 000. 00

76 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 28 5. 00 140. 00

77 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 30 5. 00 150. 00

78 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 30 400. 00 12, 000. 00

79 (S) 048755 800 MM CAST- | N- DRI LLED- HOLE CONCRETE M 45 2, 600. 00 117, 000. 00
Pl LI NG

80 (S) 048756 800 MV PERVANENT STEEL CASI NG M 45 500. 00 22, 500. 00

81 (S) 048757 600 MV CAST- | N- DRI LLED- HOLE CONCRETE M 4 4, 500. 00 18, 000. 00
Pl LI NG (ROCK SOCKET)

82 (S) 490665 1.8 M CAST- | N- DRI LLED- HOLE CONCRETE M 25 4, 000. 00 100, 000. 00
PI LI NG

83 (S) 048758 2.0 M PERVANENT STEEL CASI NG M 25 1, 700. 00 42, 500. 00

84 (S) 048759 1.8 M CAST- | N- DRI LLED- HOLE CONCRETE M 8 7,000. 00 56, 000. 00
Pl LI NG (ROCK SOCKET)

85 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 9 550. 00 4, 950. 00

86 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 690 700. 00 483, 000. 00

87 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 185 600. 00 111, 000. 00

88 (F) 048760 STRUCTURAL CONCRETE, APPROACH SLAB VB 19 1, 000. 00 19, 000. 00
(TYPE R MODI FI ED)

89 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 78 1, 200. 00 93, 600. 00

90 510526 M NOR CONCRETE ( BACKFI LL) VB 170 200. 00 34, 000. 00

91 (F) 048761 ARCH TECTURAL TREATMENT MR 2,410 50. 00 120, 500. 00
( TEXTURED SHOTCRETE)

92 022533 ARCHI TECTURAL SURFACE FI NI SH V2 180 20. 00 3, 600. 00

93 511106 DRI LL AND BOND DOWEL M 29 100. 00 2,900. 00

94 515020 REFI NI SH BRI DGE DECK MR 280 20. 00 5, 600. 00

95 048770 ELASTOMERI C BEARI NG PADS EA 606 50. 00 30, 300. 00
(300 MM X 216 MM X 12 MV

96 (S) 519117 JONT SEAL (MR 30 MV M 6 350. 00 2,100. 00

97 (S) 519123 JONT SEAL (TYPE B - MR 50 M) M 9 350. 00 3, 150. 00

98 ( SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 191, 000 1. 80 343, 800. 00

99 ( SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 46, 630 2. 00 93, 260. 00

100 (F) 530100 SHOTCRETE VB 725 600. 00 435, 000. 00



04-226124 Bl D245

04- MRN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 17
12/ 12/ 01 12/ 14/ 01

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

101 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 4, 400 7.00 30, 800. 00

102 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 4, 400 1. 00 4, 400. 00

103 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 4 4,000. 00 16, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

104 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 5 5, 000. 00 25, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

105 566011 ROADSI DE SI GN - ONE POST EA 1 200. 00 200. 00

106 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 500. 00 500. 00
METHOD)

107 620904 300 MM ALTERNATI VE Pl PE CULVERT M 9 300. 00 2, 700. 00

108 620908 375 MM ALTERNATI VE Pl PE CULVERT M 130 310. 00 40, 300. 00

109 620909 450 MM ALTERNATI VE Pl PE CULVERT M 600 340. 00 204, 000. 00

110 620914 600 MV ALTERNATI VE Pl PE CULVERT ( TYPE A) M 180 350. 00 63, 000. 00

111 620918 675 MV ALTERNATI VE Pl PE CULVERT M 51 360. 00 18, 360. 00

112 022534 375 MM SLOTTED PLASTI C LI NE DRAI N M 120 100. 00 12, 000. 00

113 022535 350 MM X 575 MM ELLI PTI CAL REI NFORCED M 16 500. 00 8, 000. 00
CONCRETE Pl PE

114 650075 600 MM REI NFORCED CONCRETE Pl PE M 6 320. 00 1, 920. 00

115 650076 675 MM RElI NFORCED CONCRETE Pl PE M 3 340. 00 1, 020. 00

116 664010 300 MM CORRUGATED STEEL Pl PE M 21 200. 00 4, 200. 00
(2.01 MV THI CK)

117 680933 200 MM PERFORATED PLASTI C M 90 150. 00 13, 500. 00
Pl PE UNDERDRAI N

118 703545 300 MM WELDED STEEL PI PE (6.35 MM THI CK) M 42 200. 00 8, 400. 00

119 022536 JACKED 900 MM WELDED STEEL PI PE M 37 1, 000. 00 37, 000. 00
(9.53 MV THI CK)

120 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 7 1, 000. 00 7, 000. 00

121 727906 M NOR CONCRETE ( GUTTER LI NI NG VB 36 1, 000. 00 36, 000. 00

122 731502 M NOR CONCRETE (M SCELLANEQUS VB 8 1, 000. 00 8, 000. 00
CONSTRUCTI ON)

123 (F) 731517 M NOR CONCRETE ( GUTTER) M 315 1, 200. 00 378, 000. 00

124 022537 M NOR CONCRETE ( BROOM FI NI SH) MR 490 10. 00 4, 900. 00

125 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 6, 830 5. 00 34, 150. 00

126 ( SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 41 5. 00 205. 00

127 820107 DELI NEATOR ( CLASS 1) EA 8 30. 00 240. 00

128 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 250 90. 00 22, 500. 00

129 (S) 022538 CHAI N LI NK RAI LI NG (TYPE CL-0.9) M 90 50. 00 4, 500. 00

130 833080 CONCRETE BARRI ER ( TYPE K) M 1, 940 100. 00 194, 000. 00
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12/ 12/ 01 12/ 14/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
131 (SF)839521 CABLE RAI LI NG M 318 50. 00 15, 900. 00
132 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 200. 00 400. 00
133 (S) 839552 TERM NAL SECTI ON ( TYPE C) EA 1 200. 00 200. 00
134 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 5 2, 000. 00 10, 000. 00
135 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 3 800. 00 2, 400. 00
136 (S) 839631 CRASH CUSHI ON MODULE, SAND FI LLED EA 14 300. 00 4, 200. 00
137 839704 CONCRETE BARRI ER ( TYPE 60D) M 94 130. 00 12, 220. 00
138 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 120 40. 00 4, 800. 00
139 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 8, 430 1.00 8, 430. 00
140 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 450 3.00 4, 350. 00
141 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 6, 160 2.00 12, 320. 00
142 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 140 5. 00 15, 700. 00
143 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 20, 000. 00* 20, 000. 00
144 (S) 022540 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
145 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
146 620915 600 MM ALTERNATI VE Pl PE CULVERT ( TYPE B) M 37 400. 00 14, 800. 00
147 999990 MOBI LI ZATI ON LS LUMP SUM 900, 000. 00* 900, 000. 00

TOTAL 9, 113, 445. 00
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Bl D245
PAGE 19
12/ 14/ 01
FI FTH
BI D AMOUNT
17, 800. 00* 17800
1, 625. 00 601250
12.50 5250
4, 289. 00* 4289
5, 300. 00* 5300
1,475.00 5900
.76 2470
5.20 5980
19, 813. 00* 19813
121, 600. 00* 121600
1.62 25596
27.00 3240
2,500. 00 2500
21, 322.00 85288
31.00 203980
189. 00 18900
1,325.00 9275
22.70 4994
34. 60 51900
1.85 6253
1.85 3274
5. 40 11448
1.30 10699
125. 00 125
150. 00 150
3, 240. 00 6480
6.90 1104
13.95 348
12.35 5928
355. 00 6035
21.45 622
70.90 4254
325.00 2600
300. 00 600
600. 00 2400
4, 860. 00 4860
10. 00 26000
100. 00 700
21.10 6752



04-226124
04- MRN- 101
12/12/01

48000

SUMMARY OF
| THI RD
| BI D
00| 1, 750. 00
00| 75. 00
00| 59, 600. 00*
00| 11, 000. 00*
00| 45. 81
00| 250. 00
00| 5, 000. 00*
00| 1.00
00| 2, 500. 00
00| 5, 000. 00
00| 50. 00
00| 64. 00
00| 50. 00
00| 73.00
00| 70. 00
00| 300. 00
00| 81. 60
00| 4.22
00| 17. 40
00| . 80
00| 72.00
00| 15. 00
50]| .65
00| 955. 00
00| 41. 55
00| . 80
00| 4.00
00| 300. 00
00| 6, 000. 00
00| 75, 000. 00*
00| 100. 00
00| 350. 00
00| 50. 00
00| 15. 00
00| 4.25
00| 4.25
00| 4.25
00| 4.25
00| 375. 00

REMA/I

NI NG BIDDERS
_______________________________ |
| FOURTH
| BI D AMOUNT
_______________________________ I
00| 970. 00 1940
00| 480. 00 7200
00| 59, 600. 00* 59600
00| 11, 000. 00* 11000
00| 40. 00 484000
00| 197. 00 86680
00| 15, 000. 00* 15000
00| 85. 00 124100
00| 500. 00 1500
00| 136. 00 2992
00| 62. 00 38440
00| 91. 00 213304
00| 130. 00 2080
00| 45. 00 20250
00| 62. 00 4154
00| 270. 00 4860
00| 57.00 586530
00| 5. 00 4000
00| 10. 00 21000
00| .80 856
00| 16. 00 35360
00| 15. 00 2850
50| .70 1141
00| 955. 00 9550
00| 41. 55 4155
00| .80 176
00| 4.00 364
00| 456. 00 7296
00| 4, 500. 00 4500
00| 10, 500. 00* 10500
00| 103. 00 18540
00| 442.00 137020
00| 66.50 2081450
00| 35. 00 24500
00| 6.70 1340
00| 6.70 4020
00| 6.70 187
50| 6.70 201
00| 338. 00 10140

Bl D245
PAGE 20
12/ 14/ 01
FI FTH
BI D AMOUNT
1, 270. 00 2540
55. 00 825
59, 600. 00* 59600
11, 000. 00* 11000
45. 00 544500
200. 00 88000
6, 465. 00* 6465
38. 00 55480
2,700. 00 8100
5, 400. 00 118800
46. 15 28613
55.75 130678
54.00 864
57.00 25650
60. 00 4020
139. 00 2502
68. 00 699720
4.56 3648
25.00 52500
. 86 920
25.00 55250
16. 20 3078
.70 1141
1,031. 00 10310
44. 85 4485
.90 198
5.00 455
337.00 5392
10, 680. 00 10680
10, 000. 00* 10000
67. 25 12105
307. 00 95170
53. 50 1674550
21.00 14700
4.60 920
4.60 2760
4.60 128
4.60 138
782. 00 23460
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SUMMARY

OF

REMA/I

135000
23625.
20000

125000

NI NG BI DDERS

_______________________________ |

| FOURTH

| BI D AMOUNT

_______________________________ I
00| 3, 200. 00 144000
00| 525. 00 23625
00| 5, 200. 00 20800
00| 5, 635. 00 140875
00| 1, 680. 00 42000
00| 8, 800. 00 70400
00| 880. 00 7920
00| 1, 315. 00 907350
00| 695. 00 128575
00| 880. 00 16720
00| 1, 750. 00 136500
00| 188. 00 31960
00| 48. 50 116885
00| 407. 00 73260
00| 167. 00 4843
00| 144. 00 40320
00| 358. 00 216948
00| 304. 00 1824
00| 304. 00 2736
00| 3.00 573000
20| 2.70 125901
00| 342. 00 247950
00| 7.45 32780
00| .95 4180
00| 4, 000. 00 16000
00| 1, 650. 00 8250
00| 185. 00 185
00| 120. 00 120
00| 127.00 1143
00| 112. 00 14560
00| 170. 00 102000
00| 239. 00 43020
00| 188. 00 9588
00| 900. 00 108000
00| 467.00 7472
00| 635. 00 3810
00| 730. 00 2190
00| 200. 00 4200
00| 16. 00 1440

Bl D245
PAGE 21
12/ 14/ 01
FI FTH
AMOUNT
240. 00 145800.
567. 00 25515
400. 00 21600
400. 00 135000
814. 00 45350
640. 00 69120
950. 00 8550
950. 00 655500
486. 00 89910
951. 00 18069
018. 00 235404
146. 00 24820
76. 00 183160
216. 00 38880
108. 00 3132
130. 00 36400
324.00 196344
211. 00 1266
286. 00 2574
3.24 618840
3.24 151081
663. 00 480675
7.07 31108
.94 4136
269. 00 5076
458. 00 7290
500. 00 500
750. 00 750
426. 00 3834
272.00 35360
348. 50 209100
288. 00 51840
358. 00 18258
377.00 165240
216. 00 3456
486. 00 2916
489. 00 1467
418. 00 8778
145. 00 13050



9, 440, 546. 50

9, 988, 887. 70

10, 289, 738. 10

10, 547, 669. 50
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04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 22
12/12/01 12/ 14/ 01
------------------------------- TR D T e e TR EPE TR PP T TR LR NP PLRERRERE
SECOND THI RD | FOURTH FI FTH
BI D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
------------------------------- - o e el
470. 00 19740. 00| 350. 00 14700. 00| 615. 00 25830. 00| 568. 00 23856. 00
7, 800. 00 288600. 00| 8, 000. 00 296000. 00| 7, 700. 00 284900. 00| 8, 528. 00 315536. 00
1, 330. 00 9310. 00| 700. 00 4900. 00| 1, 400. 00 9800. 00| 1,767.00 12369. 00
1, 050. 00 37800. 00| 1, 500. 00 54000. 00| 1, 400. 00 50400. 00| 986. 00 35496. 00
890. 00 7120. 00| 1, 300. 00 10400. 00| 1, 500. 00 12000. 00| 743. 00 5944. 00
1.00 315. 00| 110. 00 34650. 00| 1.00 315. 00| 113.00 35595. 00
58. 00 28420. 00| 45. 00 22050. 00| 67.00 32830. 00| 121.00 59290. 00
3.00 20490. 00| 2.00 13660. 00| 3.00 20490. 00| 2.70 18441. 00
400. 00 16400. 00| 10. 00 410. 00| 9.00 369. 00| 11.00 451. 00
40. 00 320. 00| 50. 00 400. 00| 35. 00 280. 00| 43. 00 344. 00
42.00 10500. 00| 71.00 17750. 00| 71.00 17750. 00| 76.70 19175. 00
50. 00 4500. 00| 50. 00 4500. 00| 50. 00 4500. 00| 53. 00 4770. 00
89. 00 172660. 00| 35.00 67900. 00| 95. 00 184300. 00| 5.40 10476. 00
50. 00 15900. 00| 50. 00 15900. 00| 50. 00 15900. 00| 53. 00 16854. 00
75. 00 150. 00| 100. 00 200. 00| 100. 00 200. 00| 108. 00 216. 00
125. 00 125. 00| 100. 00 100. 00| 100. 00 100. 00| 108. 00 108. 00
2,400. 00 12000. 00| 2, 000. 00 10000. 00| 2, 000. 00 10000. 00| 2, 160. 00 10800. 00
600. 00 1800. 00| 700. 00 2100. 00| 700. 00 2100. 00| 756. 00 2268. 00
265. 00 3710. 00| 100. 00 1400. 00| 450. 00 6300. 00| 281. 00 3934. 00
165. 00 15510. 00| 150. 00 14100. 00| 190. 00 17860. 00| 151. 00 14194. 00
43. 00 5160. 00| 45. 00 5400. 00| 50. 00 6000. 00| 48. 60 5832. 00
1.70 14331. 00| . 80 6744. 00| .90 7587. 00| .85 7165. 50
2.50 3625. 00| 2.25 3262. 50| 2.50 3625. 00| 2.45 3552. 50
2.00 12320. 00| 1.60 9856. 00| 2.00 12320. 00| 1.75 10780. 00
3.75 11775. 00| 3.25 10205. 00| 3.60 11304. 00| 3.50 10990. 00
23, 000. 00* 23000. 00| 22, 950. 00* 22950. 00| 29, 000. 00* 29000. 00| 24, 786. 00* 24786. 00
17, 000. 00* 17000. 00| 17, 900. 00* 17900. 00| 15, 500. 00* 15500. 00| 19, 332. 00* 19332. 00
. 00* 0. 00| . 00* 0. 00| . 00* 0. 00| . 00* 0.00
100. 00 3700. 00| 200. 00 7400. 00| 285. 00 10545. 00| 153. 00 5661. 00
532, 000. 00* 532000. 00| 990, 000. 00* 990000. 00| 620, 000. 00* 620000. 00| 1, 055, 000. 00* 1055000. 00
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12/ 12/ 01 12/ 14/ 01
R PP PP REE R R e O EPEPEPEPE EREEE TP e P e T L O PEPEPEPEPE
| TEM SI XTH | SEVENTH | El GHTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
T e een T on e T C et EEPEr PR
1| 5, 000. 00* 5000. 00| 10, 000. 00* 10000. 00| 24, 000. 00* 24000. 00
2 | 2, 000. 00 740000. 00| 1, 500. 00 555000. 00| 1, 640. 00 606800. 00
3| 20. 00 8400. 00| 17.00 7140. 00| 17.00 7140. 00
4 | 5, 000. 00* 5000. 00| 10, 000. 00* 10000. 00| 18, 000. 00* 18000. 00
5| 5, 000. 00* 5000. 00| 7, 000. 00* 7000. 00| 2, 500. 00* 2500. 00
6 | 2,500. 00 10000. 00| 1, 500. 00 6000. 00| 500. 00 2000. 00
7 2.00 6500. 00| 70 2275. 00| 70 2275. 00
8 | 15. 00 17250. 00| 7.50 8625. 00| 13.00 14950. 00
9 | 20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00| 15, 000. 00* 15000. 00
10 | 240, 000. 00* 240000. 00| 350, 000. 00* 350000. 00| 700, 000. 00* 700000. 00
11 | 1.50 23700. 00| 2. 60 41080. 00| 1.55 24490. 00
12 | 50. 00 6000. 00| 25. 00 3000. 00| 25. 00 3000. 00
13 | 2, 500. 00 2500. 00| 1, 700. 00 1700. 00| 1, 500. 00 1500. 00
14 | 7,500. 00 30000. 00| 16, 000. 00 64000. 00| 16, 000. 00 64000. 00
15 | 50. 00 329000. 00| 40. 00 263200. 00| 115. 00 756700. 00
16 | 300. 00 30000. 00| 165. 00 16500. 00| 175. 00 17500. 00
17 | 5, 000. 00 35000. 00| 1, 450. 00 10150. 00| 1, 100. 00 7700. 00
18 | 40. 00 8800. 00| 35.00 7700. 00| 35. 50 7810. 00
19 | 35.00 52500. 00| 33.00 49500. 00| 34.00 51000. 00
20 | 2.00 6760. 00| 2.30 7774. 00| 1.75 5915. 00
21 | 2.00 3540. 00| 2. 60 4602. 00| 1.75 3097. 50
22 | 5. 00 10600. 00| 3.30 6996. 00| 5. 05 10706. 00
23 | 1.00 8230. 00| 1.30 10699. 00| 1.25 10287. 50
24 | 100. 00 100. 00| 229. 00 229. 00| 100. 00 100. 00
25 | 100. 00 100. 00| 229. 00 229. 00| 100. 00 100. 00
26 | 5, 000. 00 10000. 00| 1, 500. 00 3000. 00| 4, 300. 00 8600. 00
27 | 11.00 1760. 00| 14.00 2240. 00| 4.00 640. 00
28 | 3.00 75.00] 12.00 300. 00| 6. 00 150. 00
29 | 100. 00 48000. 00| 136. 00 65280. 00| 120. 00 57600. 00
30 | 1, 000. 00 17000. 00| 625. 00 10625. 00| 600. 00 10200. 00
31 | 100. 00 2900. 00| 43. 00 1247. 00| 40. 00 1160. 00
32 | 70. 00 4200. 00| 66. 00 3960. 00| 67. 00 4020. 00
33 | 325. 00 2600. 00| 315. 00 2520. 00| 320. 00 2560. 00
34 | 200. 00 400. 00| 229. 00 458. 00| 200. 00 400. 00
35 | 800. 00 3200. 00| 350. 00 1400. 00| 900. 00 3600. 00
36 | 5, 000. 00 5000. 00| 4, 500. 00 4500. 00| 6, 400. 00 6400. 00
37 | 7.00 18200. 00| 7. 60 19760. 00| 11.00 28600. 00
38 | 87.00 609. 00| 180. 00 1260. 00| 725. 00 5075. 00
39 | 87.00 27840. 00| 50. 00 16000. 00| 140. 00 44800. 00
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12/12/01 12/ 14/ 01
_______________________________ e
SI XTH SEVENTH El GHTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
_______________________________ e
1, 500. 00 3000. 00| 900. 00 1800. 00| 1, 040. 00 2080. 00
100. 00 1500. 00| 70. 00 1050. 00| 750. 00 11250. 00
59, 600. 00* 59600. 00| 59, 600. 00* 59600. 00| 59, 600. 00* 59600. 00
11, 000. 00* 11000. 00| 11, 000. 00* 11000. 00| 11, 000. 00* 11000. 00
26. 00 314600. 00| 63. 00 762300. 00| 111.00 1343100. 00
205. 00 90200. 00| 192. 00 84480. 00| 240. 00 105600. 00
4, 500. 00* 4500. 00| 3, 500. 00* 3500. 00| 20, 000. 00* 20000. 00
50. 00 73000. 00| 60. 00 87600. 00| 40. 00 58400. 00
500. 00 1500. 00| 1, 000. 00 3000. 00| 500. 00 1500. 00
500. 00 11000. 00| 1, 000. 00 22000. 00| 130. 00 2860. 00
400. 00 248000. 00| 120. 00 74400. 00| 60. 00 37200. 00
325.00 761800. 00| 440. 00 1031360. 00| 120. 00 281280. 00
200. 00 3200. 00| 100. 00 1600. 00| 200. 00 3200. 00
90. 00 40500. 00| 55. 00 24750. 00| 240. 00 108000. 00
100. 00 6700. 00| 31.00 2077. 00| 225.00 15075. 00
100. 00 1800. 00| 210.00 3780. 00| 290. 00 5220. 00
75. 00 771750. 00| 59. 00 607110. 00| 65. 00 668850. 00
6. 00 4800. 00| 4.22 3376. 00| 4.25 3400. 00
15. 00 31500. 00| 15. 00 31500. 00| 15. 00 31500. 00
1.00 1070. 00| .80 856. 00| . 80 856. 00
50. 00 110500. 00| 27.00 59670. 00| 54. 00 119340. 00
20. 00 3800. 00| 15. 00 2850. 00| 15. 00 2850. 00
1.00 1630. 00| .70 1141. 00| .65 1059. 50
500. 00 5000. 00| 955. 00 9550. 00| 955. 00 9550. 00
150. 00 15000. 00| 41.55 4155. 00| 42.00 4200. 00
3.00 660. 00| .80 176. 00| .80 176. 00
5.00 455. 00| 4.00 364. 00| 4.00 364. 00
500. 00 8000. 00| 100. 00 1600. 00| 350. 00 5600. 00
12, 500. 00 12500. 00| 2,500. 00 2500. 00| 3,500. 00 3500. 00
22, 000. 00* 22000. 00| 20, 000. 00* 20000. 00| 10, 000. 00* 10000. 00
10. 00 1800. 00| 70. 00 12600. 00| 110. 00 19800. 00
315. 00 97650. 00| 290. 00 89900. 00| 418. 00 129580. 00
65. 00 2034500. 00| 54.00 1690200. 00| 58. 00 1815400. 00
16. 00 11200. 00| 7.50 5250. 00| 28.00 19600. 00
10. 00 2000. 00| 9.50 1900. 00| 9.00 1800. 00
10. 00 6000. 00| 6. 50 3900. 00| 9.00 5400. 00
10. 00 280. 00| 32.00 896. 00| 9.00 252. 00
10. 00 300. 00| 32.00 960. 00| 9.00 270. 00
680. 00 20400. 00| 585. 00 17550. 00| 1, 600. 00 48000. 00
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12/ 12/ 01 12/ 14/ 01
_______________________________ |_______________________________|_______________________________
SI XTH | SEVENTH | El GHTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
_______________________________ I_______________________________I_______________________________
1, 000. 00 45000. 00| 400. 00 18000. 00| 3, 000. 00 135000. 00
3, 000. 00 135000. 00| 710. 00 31950. 00| 525. 00 23625. 00
6, 000. 00 24000. 00| 700. 00 2800. 00| 5, 000. 00 20000. 00
5, 000. 00 125000. 00| 1, 100. 00 27500. 00| 5, 000. 00 125000. 00
7, 500. 00 187500. 00| 5, 600. 00 140000. 00| 1, 700. 00 42500. 00
8, 000. 00 64000. 00| 1, 300. 00 10400. 00| 8, 000. 00 64000. 00
500. 00 4500. 00| 2,100. 00 18900. 00| 890. 00 8010. 00
650. 00 448500. 00| 1, 320. 00 910800. 00| 890. 00 614100. 00
600. 00 111000. 00| 775. 00 143375. 00| 450. 00 83250. 00
900. 00 17100. 00| 700. 00 13300. 00| 1, 190. 00 22610. 00
800. 00 62400. 00| 1, 750. 00 136500. 00| 1, 630. 00 127140. 00
250. 00 42500. 00| 200. 00 34000. 00| 315. 00 53550. 00
60. 00 144600. 00| 60. 00 144600. 00| 48. 50 116885. 00
215. 00 38700. 00| 150. 00 27000. 00| 200. 00 36000. 00
100. 00 2900. 00| 80. 00 2320. 00| 100. 00 2900. 00
80. 00 22400. 00| 135. 00 37800. 00| 120. 00 33600. 00
40. 00 24240. 00| 160. 00 96960. 00| 300. 00 181800. 00
200. 00 1200. 00| 180. 00 1080. 00| 200. 00 1200. 00
250. 00 2250. 00| 350. 00 3150. 00| 270. 00 2430. 00
1.75 334250. 00| 1.76 336160. 00| 3.00 573000. 00
1. 80 83934. 00| 1.86 86731. 80| 3.00 139890. 00
500. 00 362500. 00| 825. 00 598125. 00| 330. 00 239250. 00
7.00 30800. 00| 7.00 30800. 00| 9. 00 39600. 00
1.00 4400. 00| 1.00 4400. 00| 1.15 5060. 00
1, 500. 00 6000. 00| 1, 000. 00 4000. 00| 1, 800. 00 7200. 00
1, 500. 00 7500. 00| 1, 000. 00 5000. 00| 2, 200. 00 11000. 00
200. 00 200. 00| 300. 00 300. 00| 185. 00 185. 00
150. 00 150. 00| 350. 00 350. 00| 120. 00 120. 00
230. 00 2070. 00| 165. 00 1485. 00| 500. 00 4500. 00
200. 00 26000. 00| 280. 00 36400. 00| 225. 00 29250. 00
240. 00 144000. 00| 250. 00 150000. 00| 410. 00 246000. 00
475. 00 85500. 00| 300. 00 54000. 00| 540. 00 97200. 00
240. 00 12240. 00| 355. 00 18105. 00| 325. 00 16575. 00
220. 00 26400. 00| 600. 00 72000. 00| 1, 450. 00 174000. 00
340. 00 5440. 00| 230. 00 3680. 00| 435. 00 6960. 00
250. 00 1500. 00| 470. 00 2820. 00| 690. 00 4140. 00
750. 00 2250. 00| 430. 00 1290. 00| 955. 00 2865. 00
150. 00 3150. 00| 245.00 5145. 00| 625. 00 13125. 00
40. 00 3600. 00| 200. 00 18000. 00| 140. 00 12600. 00



04-226124

04- NRN- 101 SUMMARY OF REMAI NI NG BIDDERS
12/ 12/ 01
_______________________________ |_______________________________|_______________________________
SI XTH | SEVENTH | El GHTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
_______________________________ I_______________________________I_______________________________
1, 200. 00 50400. 00| 1, 800. 00 75600. 00| 1, 640. 00 68880
8, 000. 00 296000. 00| 7, 000. 00 259000. 00| 7, 500. 00 277500
750. 00 5250. 00| 800. 00 5600. 00| 1, 400. 00 9800
50. 00 1800. 00| 575. 00 20700. 00| 765. 00 27540
100. 00 800. 00| 550. 00 4400. 00| 3, 300. 00 26400
240. 00 75600. 00| 75. 00 23625. 00| 65. 00 20475
100. 00 49000. 00| 75. 00 36750. 00| 4.00 1960
2.00 13660. 00| 3.00 20490. 00| 1.45 9903
200. 00 8200. 00| 170. 00 6970. 00| 10. 00 410.
50. 00 400. 00| 46. 00 368. 00| 50. 00 400.
50. 00 12500. 00| 50. 00 12500. 00| 43. 00 10750.
50. 00 4500. 00| 49. 00 4410. 00| 52.00 4680.
66. 00 128040. 00| 75. 00 145500. 00| 75.00 145500.
50. 00 15900. 00| 49. 00 15582. 00| 50. 00 15900.
100. 00 200. 00| 229. 00 458. 00| 76. 00 152.
150. 00 150. 00| 458. 00 458. 00| 127.00 127.
2,500. 00 12500. 00| 2, 400. 00 12000. 00| 2,500. 00 12500.
600. 00 1800. 00| 600. 00 1800. 00| 610. 00 1830.
300. 00 4200. 00| 550. 00 7700. 00| 265. 00 3710.
190. 00 17860. 00| 140. 00 13160. 00| 140. 00 13160.
50. 00 6000. 00| 43. 00 5160. 00| 45. 50 5460.
1.00 8430. 00| 1.65 13909. 50| .85 7165.
2.00 2900. 00| 2.45 3552. 50| 2.30 3335.
2.00 12320. 00| 2.00 12320. 00| 1.65 10164.
4.00 12560. 00| 3.75 11775. 00| 3.30 10362.
50, 000. 00* 50000. 00| 26, 473. 00* 26473. 00| 27, 000. 00* 27000.
25, 000. 00* 25000. 00| 18, 000. 00* 18000. 00| 14, 000. 00* 14000.
. 00* 0. 00| . 00* 0. 00| . 00* 0.
280. 00 10360. 00| 250. 00 9250. 00| 80. 00 2960.
1,100, 000. 00*  1100000. 00| 1,150, 000. 00+  1150000. 00| 1, 280, 000. 00*  1280000.

11, 111, 463. 00

11, 484, 987. 80

12, 825, 232. 50
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